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DALLAS COUNTY 
PURCHASING DEPARTMENT 

Records Building, 500 Elm Street, Suite 5500 
Dallas, Texas 75202 

 

Michael Frosch 
Purchasing Director 

 
 
 
 

April 13, 2026 
 

ADDENDUM #2 
IFB 2026-017-7102  DALLAS COUNTY ADULT PROBATION CENTER PARKING LOT 

RECONSTRUCTION 
 

Whereas this Addendum serves to provide formal answers to the questions received via 

BidNet. 

 

The answer to the questions has been provided below.  

 

Q1. Are there any details on how the fence should be reinstalled? 

Yes, the specifications include requirements for the removal and reinstallation of the existing 

fence. Please see Exhibit 32 3113 – Ornamental Fences and Gates for detailed requirements 

and specifications. In general, all existing fence components are to be carefully removed, 

stored, and protected during construction, and ultimately reinstalled and returned to the 

County in a fully operational condition for acceptance. The only elements anticipated to be 

replaced are the fence posts. All other components, including wrought iron panels, rolling 

gate, motor, keypads, and associated hardware, are to be reinstalled in their original 

configuration, ensuring proper alignment, leveling, and functionality. 

Q2. Are there any requirements for phasing or how much of the parking lot must remain open 

at any given time? 

The construction documents do not prescribe a specific number of phases or define a 

required portion of the parking lot that must remain open. However, the specifications do 

require the contractor to minimize disruption to adjacent operations, maintain access, and 

coordinate any closures with the Owner and applicable authorities. As such, the final phasing 

approach may be left to the contractor’s means and methods; however, without being overly 

prescriptive, we would prefer something in the range of approximately 2–3 phases to help 

maintain operational access throughout construction. 

 

Following contractor selection, we can coordinate with the building manager to review and 

make any necessary adjustments to the phasing plan to determine what is most appropriate 

(e.g., two versus three phases). For bidding purposes, contractors should plan for a minimum 

of two (2) phases and a maximum of three (3) phases in their proposal. 
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_________________________________________________________________________ 

 

Whereas, 

 

To be considered for award, the qualification response must be submitted by April 23, 2026 at 

2:00 p.m. (CST). Responses shall be submitted electronically through Bidnet, the County’s 

online public solicitation platform https://www.bidnetdirect.com/texas/dallas-county. Although 

the County prefers submissions in electronic form, a respondent may elect to submit their 

qualifications in hard copy. To submit in hard copy, the vendor may deliver or ship to: Dallas 

County Purchasing Department, Records Building 500 Elm Street, Suite 5500, Dallas, Texas 

75202. When submitting a response in hard copy, the County requires two (2) duplicate 

hardcopies (one original and one copy) to be submitted. 

 

 

Whereas,  

 

All other specifications of the original qualifications remain the same.  

 

 
Except as provided herein/above, all other specification requirements of the original 
solicitation referenced shall remain unchanged in full force and effect. This addendum 
should be signed and returned with your Solicitation package on or before 4/23/2026, @ 
2 PM (CST). 
 
 
 
 


