
TABULATION SHEET
Bid No:  2022-014-6929        Opening Date:  Thursday, March 24, 2022
PROJECT:  Wildlife Parkway MCIP Project No. 40810
CSJ:  0918-47-051
LIMITS:  from SH 161 Frontage Rd at Tarrant Rd Eastward to Beltline Rd

PROJECT MANAGER:  Teddy Andargie, P.E. Bid Bond Received

SBE Goal %
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE EXTENSION UNIT PRICE EXTENSION

SCHEDULE 1 - PAVING & GENERAL
100-1 PREPARING ROW STA 101 $23,561.00 $2,379,661.00 $51,000.00 $5,151,000.00
104-2 REMOVING CONC (PAV) SY 3,390 $10.00 $33,900.00 $12.00 $40,680.00
104-3 REMOVING CONC (DRVWY) SY 5,476 $6.00 $32,856.00 $11.50 $62,974.00
104-4 REMOVING CONC (RIPRAP) SY 88 $11.00 $968.00 $11.00 $968.00
104-5 REMOVING CONC (SIDEWALK OR RAMP) SY 65 $25.00 $1,625.00 $19.00 $1,235.00
104-6 REMOVING CONC (TRAIL) SY 1,047 $6.00 $6,282.00 $11.00 $11,517.00
104-7 REMOVING CONC (CTB) LF 330 $5.00 $1,650.00 $11.50 $3,795.00
110-8 EXCAVATION (ROADWAY) CY 19,510 $10.00 $195,100.00 $8.86 $172,858.60
110-9 EXCAVATION (CHANNEL) CY 273,546 $8.00 $2,188,368.00 $14.60 $3,993,771.60

110-10 EXCAVATION (REMOVE UNSUITABLE MATERIAL) CY 24,600 $21.00 $516,600.00 $17.47 $429,762.00
110-11 EXCAVATION (REMOVE & DISPOSE OF TRASH) CY 500 $48.00 $24,000.00 $133.16 $66,580.00
132-12 EMBANKMENT (FINAL) (DENS CONT) (TY C) CY 270,975 $11.74 $3,181,246.50 $6.00 $1,625,850.00
160-13 FURNISH AND PLACE TOPSOIL (5") SY 177,370 $1.00 $177,370.00 $1.23 $218,165.10
162-14 BLOCK SODDING SY 21,240 $4.00 $84,960.00 $5.00 $106,200.00
164-15 CELL FBR MLCH SEED (PERM) (URBAN) (CLAY) SY 148,565 $0.50 $74,282.50 $0.52 $77,253.80
164-16 CELL FBR MLCH SEED (TEMP) (WARM) SY 148,565 $0.45 $66,854.25 $0.40 $59,426.00
169-17 SOIL RETENTION BLANKETS (CL 1) (TY A) SY 90,070 $1.70 $153,119.00 $1.67 $150,416.90

192-18
TREE REMOVAL & REPLACEMENT (TEXAS RED OAK) (MIN 
14' HEIGHT)

EA 23 $1,650.00 $37,950.00 $1,633.55 $37,571.65

PG.1.1-19 HIGH PERFORMANCE TURF REINFORCEMENT MAT SY 27,763 $24.00 $666,312.00 $24.09 $668,810.67
PG.2.1-20 ANCHOR REINFORCED VEGETATION SYSTEM SY 1,872 $35.00 $65,520.00 $35.32 $66,119.04

247-21 FL BS (CMP IN PLC)(TY A OR B GR 4)(8") SY 761 $18.00 $13,698.00 $22.00 $16,742.00
PG.3.1-22 LIME (HYDRATED LIME (SLURRY)) TON 1,201 $200.00 $240,200.00 $150.00 $180,150.00
PG.3.2-23 CEMENT TYPE I FOR SUBGRADE TON 100 $250.00 $25,000.00 $200.00 $20,000.00
PG.4.1-24 LIME TREATMENT (NEW & EXISTING BASE) (6") SY 421 $6.00 $2,526.00 $5.50 $2,315.50
PG.4.2-25 LIME TREATMENT (NEW & EXISTING BASE) (8") SY 55,490 $6.00 $332,940.00 $1.50 $83,235.00

PG.4.3-26 CEMENT TREATMENT (NEW AND EXISITING BASE)(8")
SY 5,000 $6.00 $30,000.00 $5.00 $25,000.00

305-27 SALV, HAUL STKPL RCL ASPH PAV(0"TO 24") SY 27,903 $4.00 $111,612.00 $6.40 $178,579.20
340-28 D-GR HMA(SQ) TY-B PG70-22   TON 91 $150.00 $13,650.00 $237.00 $21,567.00
340-29 D-GR HMA(SQ) TY-D SAC-A PG70-28 TON 46 $200.00 $9,200.00 $255.00 $11,730.00

PG.5.1-30 10-INCH THICK, REINFORCED CONCRETE PAVEMENT
SY 52,627 $90.00 $4,736,430.00 $70.00 $3,683,890.00

PG.5.2-31 8-INCH THICK, REINFORCED CONCRETE PAVEMENT SY 1,513 $90.00 $136,170.00 $68.00 $102,884.00
PG.6.1-32 8-INCH THICK CONCRETE DRIVEWAYS SY 5,088 $82.00 $417,216.00 $62.00 $315,456.00

361-33 FULL - DEPTH REPAIR CRCP (HES)(10") SY 312 $280.00 $87,360.00 $150.00 $46,800.00
432-34 RIPRAP (CONC)(CL B)(RR8&RR9) CY 8 $550.00 $4,400.00 $660.00 $5,280.00
432-35 RIPRAP (MOW STRIP) (4IN) SY 144 $67.00 $9,648.00 $500.00 $72,000.00
442-36 STR STEEL (RAILS) LF 37 $450.00 $16,650.00 $122.00 $4,514.00
496-37 REMOVE STR (INLET) EA 2 $1,400.00 $2,800.00 $1,000.00 $2,000.00
496-38 REMOV STR (PIPE) LF 1,008 $15.00 $15,120.00 $40.00 $40,320.00
496-39 REMOV STR (RET WALL) LF 121 $30.00 $3,630.00 $65.00 $7,865.00
500-40 MOBILIZATION LS 1 $4,600,000.00 $4,600,000.00 $5,150,000.00 $5,150,000.00
502-41 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 30 $4,000.00 $120,000.00 $30,000.00 $900,000.00
504-42 FACILITIES FOR FIELD OFFICE MO 30 $5,000.00 $150,000.00 $18,250.00 $547,500.00
506-43 ROCK FILTER DAMS (INSTALL) (TY 2) LF 261 $30.00 $7,830.00 $29.30 $7,647.30
506-44 ROCK FILTER DAMS (REMOVE) LF 261 $9.00 $2,349.00 $9.58 $2,500.38
506-45 CONSTRUCTION EXIT (INSTALL) (TY 1) SY 344 $21.00 $7,224.00 $20.33 $6,993.52
506-46 CONSTRUCTION EXIT (REMOVE) SY 344 $7.00 $2,408.00 $6.97 $2,397.68
506-47 TEMP SEDMT CONT FENCE (INSTALL) LF 24,354 $3.00 $73,062.00 $2.57 $62,589.78
506-48 TEMP SEDMT CONT FENCE (REMOVE) LF 24,354 $0.50 $12,177.00 $0.47 $11,446.38
506-49 BIODEG EROSN CONT LOGS (INSTL) (12") LF 2,519 $8.00 $20,152.00 $7.55 $19,018.45
506-50 BIODEG EROSN CONT LOGS (REMOVE) LF 2,519 $0.50 $1,259.50 $0.47 $1,183.93
508-51 CONSTRUCTING DETOURS SY 3,959 $60.00 $237,540.00 $60.00 $237,540.00
512-52 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 2,120 $75.00 $159,000.00 $27.00 $57,240.00
512-53 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 240 $75.00 $18,000.00 $40.00 $9,600.00
512-54 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 2,840 $12.00 $34,080.00 $8.00 $22,720.00
512-55 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 320 $12.00 $3,840.00 $8.00 $2,560.00
512-56 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 2,120 $10.00 $21,200.00 $10.00 $21,200.00
512-57 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 240 $10.00 $2,400.00 $10.00 $2,400.00
528-58 COLORED TEXTURED CONC (4") SY 1,007 $150.00 $151,050.00 $135.00 $135,945.00
528-59 COLORED TEXTURED CONC (10") SY 483 $200.00 $96,600.00 $125.00 $60,375.00
529-60 CONC CURB (MONO) (TY II) LF 25,340 $4.00 $101,360.00 $6.10 $154,574.00
531-61 CONC SIDEWALKS (4") SY 3,148 $70.00 $220,360.00 $70.00 $220,360.00
531-62 CONC SIDEWALKS (5") SY 3,641 $78.00 $283,998.00 $55.00 $200,255.00
531-63 CURB RAMPS (TY 1) EA 2 $3,100.00 $6,200.00 $2,000.00 $4,000.00
531-64 CURB RAMPS (TY 2) EA 5 $2,500.00 $12,500.00 $2,300.00 $11,500.00
531-65 CURB RAMPS (TY 7) EA 2 $1,850.00 $3,700.00 $2,350.00 $4,700.00
531-66 CURB RAMPS (TY 10) EA 20 $1,850.00 $37,000.00 $1,800.00 $36,000.00
536-67 CONC MEDIAN (NOSE) SY 129 $80.00 $10,320.00 $117.00 $15,093.00
540-68 MTL W-BEAM GD FEN (TIM POST) LF 343 $25.00 $8,575.00 $30.00 $10,290.00
540-69 MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 5 $2,500.00 $12,500.00 $2,500.00 $12,500.00
544-70 GUARDRAIL END TREATMENT (INSTALL) EA 5 $3,000.00 $15,000.00 $4,000.00 $20,000.00
545-71 CRASH CUSH ATTEN (MOVE & RESET) (TRACC) EA 1 $2,500.00 $2,500.00 $1,500.00 $1,500.00

PG.7.1-72 REMOVE AND REINSTALL EXISTING GATE EA 6 $3,000.00 $18,000.00 $5,500.00 $33,000.00
PG.7.2-73 CHAIN LINK FENCE (INSTALL) LF 1,017 $60.00 $61,020.00 $50.00 $50,850.00
PG.7.3-74 WIRE FENCE (TY C) LF 386 $10.00 $3,860.00 $20.00 $7,720.00
PG.7.4-75 POST AND CABLE FENCE LF 5,324 $65.00 $346,060.00 $25.00 $133,100.00
PG.7.5-76 IRON PIPE FENCE LF 123 $100.00 $12,300.00 $30.00 $3,690.00
PG.7.6-77 IRON PIPE GATE EA 1 $12,500.00 $12,500.00 $5,500.00 $5,500.00

560-78 REMOVE & REPLACE MAILBOX EA 2 $1,000.00 $2,000.00 $550.00 $1,100.00
636-79 ALUMINUM SIGNS (TY A) EA 48 $1,200.00 $57,600.00 $1,200.00 $57,600.00
644-80 REMOVE SM RD SN SUP & AM EA 28 $700.00 $19,600.00 $150.00 $4,200.00

0.00% 0.00%
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644-81 RELOCATE SM RD SN SUP & AM TY 10BWG EA 8 $750.00 $6,000.00 $750.00 $6,000.00
644-82 IN SM RD SN SUP&AM TY10BWG(1)SA(T) EA 42 $735.00 $30,870.00 $500.00 $21,000.00
644-83 IN SM RD SN SUP&AM TY10BWG(2)SB(P-EXAL) EA 1 $1,670.00 $1,670.00 $1,000.00 $1,000.00
662-84 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 652 $4.00 $2,608.00 $4.50 $2,934.00
666-85 REFL PAV MRK TY I (W) 4" (BRK) (100MIL) LF 4,689 $0.30 $1,406.70 $3.50 $16,411.50
666-86 REFL PAV MRK TY I (W) 4" (DOT) (100MIL) LF 234 $1.00 $234.00 $1.50 $351.00
666-87 REFL PAV MRK TY I (W) 4" (SLD) (100MIL) LF 5,339 $0.70 $3,737.30 $3.00 $16,017.00
666-88 REFL PAV MRK TY I (W) 8" (SLD) (100MIL) LF 3,059 $1.70 $5,200.30 $4.00 $12,236.00
666-89 REFL PAV MRK TY I (W) 12" (SLD) (100MIL) LF 1,107 $4.00 $4,428.00 $4.00 $4,428.00
666-90 REFL PAV MRK TY I (W) (ARROW)(100MIL) EA 27 $300.00 $8,100.00 $300.00 $8,100.00
666-91 REFL PAV MRK TY I (W) 24" (SLD) (100MIL) LF 241 $7.00 $1,687.00 $12.00 $2,892.00
666-92 REFL PAV MRK TY I (W) 18" (YLD TRI) (100MIL) EA 20 $4.00 $80.00 $500.00 $10,000.00
666-93 REFL PAV MRK TY I (Y) 4" (SLD) (100MIL) LF 7,384 $1.00 $7,384.00 $2.00 $14,768.00
666-94 REFL PAV MRK TY I (Y) 12" (SLD) (100MIL) LF 706 $3.00 $2,118.00 $5.00 $3,530.00
666-95 REFL PAV MRK TY II (B) 5" (SLD) (100 MIL) LF 76 $3.00 $228.00 $6.00 $456.00

668-96 REFL PAV MRK TY C (BL & W) (WHEELCHAIR) (100 MIL)
EA 1 $4.00 $4.00 $500.00 $500.00

672-97 REFL PAV MRKR TY II-A-A EA 224 $3.00 $672.00 $4.00 $896.00
672-98 REFL PAV MRKR TY II-C-R EA 774 $4.00 $3,096.00 $4.00 $3,096.00
5033-99 INSTALL/ REMOVE BOLLARDS EA 22 $900.00 $19,800.00 $904.73 $19,904.06

PG.8.1-100 POTHOLE INVESTIGATION EA 5 $8,000.00 $40,000.00 $8,285.63 $41,428.15
PG.9.1-101 CONCRETE WASHOUT EA 2 $15,000.00 $30,000.00 $2,500.00 $5,000.00

PG.10.1-102 REMOVE SEPTIC TANK SYSTEM EA 1 $4,000.00 $4,000.00 $10,000.00 $10,000.00
900 REMOVAL OF HAZARDOUS MATERIALS ALW 1 $50,000.00 $50,000.00 $50,000.00 $50,000.00

SUBTOTAL SCHEDULE 1 - PAVING & GENERAL $23,287,322.05 $26,264,619.19

SCHEDULE 2 - DRAINAGE
401-103 FLOWABLE BACKFILL CY 129 $170.00 $21,930.00 $150.00 $19,350.00
402-104 TRENCH EXCAVATION PROTECTION LF 7,481 $1.00 $7,481.00 $5.00 $37,405.00
420-105 CL C CONC (COLLAR) EA 6 $1,000.00 $6,000.00 $500.00 $3,000.00
432-106 RIPRAP (CONC)(CL B)(RR8&RR9) CY 215 $480.00 $103,200.00 $858.30 $184,534.50
432-107 RIPRAP (STONE COMMON)(GROUT)(12 IN) CY 201 $250.00 $50,250.00 $625.30 $125,685.30
432-108 RIPRAP (STONE PROTECTION) (18 IN) CY 3,285 $160.00 $525,600.00 $135.55 $445,281.75
432-109 RIPRAP (CONC) (6 IN) CY 130 $400.00 $52,000.00 $782.25 $101,692.50
459-110 GABION MATTRESSES (GALV) (24 IN) SY 169 $500.00 $84,500.00 $618.16 $104,469.04
465-111 INLET (COMPL)10' TXDOT STANDARD EA 2 $7,800.00 $15,600.00 $5,500.00 $11,000.00

D.1.1-112 INLET (COMPL), 10' RECESSED EA 37 $5,700.00 $210,900.00 $5,000.00 $185,000.00
D.1.2-113 INLET (COMPL), 20' RECESSED EA 1 $10,000.00 $10,000.00 $6,200.00 $6,200.00
D.2.1-114 INLET (COMPL)(DROP)(5'X5')(COGP STD) EA 2 $8,100.00 $16,200.00 $6,500.00 $13,000.00
D.3.1-115 MANHOLE COMPLETE, SQUARE, TY "B" (5') EA 16 $9,600.00 $153,600.00 $9,000.00 $144,000.00
D.3.2-116 MANHOLE COMPLETE, SQUARE, TY "B" (6') EA 1 $11,000.00 $11,000.00 $10,000.00 $10,000.00
D.4.1-117 HEADWALL, SLOPED (18") EA 1 $670.00 $670.00 $3,500.00 $3,500.00
D.4.2-118 HEADWALL, SLOPED (24") EA 5 $920.00 $4,600.00 $4,000.00 $20,000.00
D.4.3-119 HEADWALL, SLOPED (30") EA 1 $1,920.00 $1,920.00 $4,500.00 $4,500.00
D.4.4-120 HEADWALL, SLOPED (36") EA 3 $2,525.00 $7,575.00 $5,000.00 $15,000.00
D.4.5-121 HEADWALL, SLOPED (42") EA 1 $3,900.00 $3,900.00 $5,500.00 $5,500.00
D.5.1-122 RC PIPE (CL III) (18 IN) LF 713 $65.00 $46,345.00 $70.00 $49,910.00
D.5.2-123 RC PIPE (CL III) (24 IN) LF 1,917 $74.00 $141,858.00 $102.00 $195,534.00
D.5.3-124 RC PIPE (CL III) (30 IN) LF 1,140 $138.00 $157,320.00 $107.00 $121,980.00
D.5.4-125 RC PIPE (CL III) (36 IN) LF 1,616 $126.00 $203,616.00 $154.00 $248,864.00
D.5.5-126 RC PIPE (CL III) (42 IN) LF 314 $172.00 $54,008.00 $185.00 $58,090.00
D.5.6-127 RC PIPE (CL IV) (18 IN) LF 53 $90.00 $4,770.00 $105.00 $5,565.00
D.5.7-128 RC PIPE (CL IV) (24 IN) LF 795 $82.00 $65,190.00 $115.00 $91,425.00
D.5.8-129 RC PIPE (CL IV) (36 IN) LF 933 $125.00 $116,625.00 $165.00 $153,945.00

SUBTOTAL SCHEDULE 2 - DRAINAGE $2,076,658.00 $2,364,431.09

SCHEDULE 3 - WEST FORK TRINITY RIVER BRIDGE
416-130 DRILL SHAFT (18 IN) LF 468 $63.00 $29,484.00 $110.00 $51,480.00

416-131 DRILL SHAFT (36 IN) LF 5,843 $117.00 $683,631.00 $210.00 $1,227,030.00
416-132 DRILL SHAFT (42 IN) LF 1,014 $172.00 $174,408.00 $300.00 $304,200.00
416-133 DRILL SHAFT (54 IN) LF 672 $255.00 $171,360.00 $500.00 $336,000.00
420-134 CL C CONC (ABUT) (HPC) CY 169 $2,000.00 $338,000.00 $1,850.00 $312,650.00
420-135 CL C CONC (BENT) (HPC) CY 1,256 $750.00 $942,000.00 $900.00 $1,130,400.00
422-136 REINF CONC SLAB (HPC) SF 133,047 $15.00 $1,995,705.00 $21.00 $2,793,987.00
422-137 BRIDGE MEDIAN (HPC) SF 1,533 $24.00 $36,792.00 $14.00 $21,462.00
422-138 APPROACH SLAB (HPC) CY 345 $450.00 $155,250.00 $460.00 $158,700.00
425-139 PRESTR CONC GIRDER (TX54) LF 13,023 $194.00 $2,526,462.00 $200.00 $2,604,600.00
425-140 PRESTR CONC GIRDER (STX7) LF 2,988 $1,545.00 $4,616,460.00 $1,700.00 $5,079,600.00
427-141 CONCRETE PAINT FINISH SF 56,500 $0.43 $24,295.00 $1.00 $56,500.00

427-6006
SURFACE FINISHES FOR CONCRETE (EPOXY 
WATERPROOFING)

SF 7,778 $7.25 $56,390.50 $0.25 $1,944.50

432-142 RIPRAP (CONC) (CL B) (RR8 & RR9) CY 585 $500.00 $292,500.00 $450.00 $263,250.00
434-143 ELASTOMERIC BEARING (LAMINATED) EA 208 $65.00 $13,520.00 $50.00 $10,400.00
434-144 ELASTOMERIC BEARING (SPECIAL) EXPANSION EA 12 $1,425.97 $17,111.64 $3,600.00 $43,200.00
434-145 ELASTOMERIC BEARING (SPECIAL) FIXED EA 12 $1,225.97 $14,711.64 $3,400.00 $40,800.00
442-146 STR STEEL (MISCELLANEOUS BRIDGE) (BS-EJCP) LF 81 $128.85 $10,436.85 $170.00 $13,770.00
442-147 STR STEEL (RAILS) LF 1,955 $450.00 $879,750.00 $280.00 $547,400.00
450-148 RAIL (TY SSTR) (HPC) MOD LF 1,969 $565.00 $1,112,485.00 $460.00 $905,740.00
450-149 RAIL (TY C402) (HPC) LF 1,932 $185.00 $357,420.00 $160.00 $309,120.00
454-150 SEALED EXPANSION JOINT (4 IN) (SEJ-M) LF 218 $150.00 $32,700.00 $140.00 $30,520.00
454-151 SEALED EXPANSION JOINT (5 IN) (SEJ-M) LF 384 $150.00 $57,600.00 $140.00 $53,760.00
471-152 GRATE AND FRAME (BRIDGE DRAIN) EA 10 $3,000.00 $30,000.00 $2,500.00 $25,000.00



TABULATION SHEET
Bid No:  2022-014-6929        Opening Date:  Thursday, March 24, 2022
PROJECT:  Wildlife Parkway MCIP Project No. 40810
CSJ:  0918-47-051
LIMITS:  from SH 161 Frontage Rd at Tarrant Rd Eastward to Beltline Rd

PROJECT MANAGER:  Teddy Andargie, P.E. Bid Bond Received

SBE Goal %
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE EXTENSION UNIT PRICE EXTENSION

0.00% 0.00%

Vendor No. 1 Vendor No. 2

Addendums Returned

Harper Brothers Contruction                                    
654 N Sam Houston Pkway                                                
Houston, TX 77060                             
PH: 713-893-4593

Ragel, Inc.                                    

P.O. Box 1130                                                
Euless, TX 76039                             
PH:  817-508-0051

Yes Yes
YesYes

514-153 PERM CTB (SGL SLOPE) (TY 1) (HPC) LF 1,295 $100.00 $129,500.00 $75.00 $97,125.00
514-154 PERM CTB (SGL SLOPE) (TY 4) (42) (HPC) LF 70 $300.00 $21,000.00 $220.00 $15,400.00
545-155 CRASH CUSH ATTEN (INSTL) (R) (N) (TL3) EA 2 $15,000.00 $30,000.00 $25,000.00 $50,000.00

SUBTOTAL SCHEDULE 3 - WEST FORK TRINITY RIVER BRIDGE $14,748,972.63 $16,484,038.50

SCHEDULE 4 - OVERFLOW BRIDGE
416-156 DRILL SHAFT (18 IN) LF 640 $62.69 $40,121.60 $110.00 $70,400.00
416-157 DRILL SHAFT (36 IN) LF 1,760 $128.18 $225,596.80 $210.00 $369,600.00
420-158 CL C CONC (ABUT) (HPC) CY 127 $750.00 $95,250.00 $1,450.00 $184,150.00
420-159 CL C CONC (BENT) (HPC) CY 160 $850.00 $136,000.00 $1,100.00 $176,000.00
422-160 REINF CONC SLAB (HPC) SF 31,250 $14.00 $437,500.00 $24.00 $750,000.00
422-161 APPROACH SLAB (HPC) CY 100 $500.00 $50,000.00 $600.00 $60,000.00
425-162 PRESTR CONC GIRDER (TX46) LF 4,478 $191.39 $857,044.42 $210.00 $940,380.00
427-163 CONCRETE PAINT FINISH SF 10,900 $0.43 $4,687.00 $2.45 $26,705.00

427-6006
SURFACE FINISHES FOR CONCRETE (EPOXY 
WATERPROOFING)

SF 1,420 $7.25 $10,295.00 $10.00 $14,200.00

432-165 RIPRAP (CONC) (CL B) (RR8 & RR9) CY 522 $483.00 $252,126.00 $550.00 $287,100.00
442-166 STR STEEL (RAILS) LF 540 $450.00 $243,000.00 $275.00 $148,500.00

442-6008 STR STEEL (MISCELLANEOUS BRIDGE) (BS-EJCP LF 17 $140.00 $2,380.00 $385.00 $6,545.00
450-167 RAIL (TY C402)(HPC) LF 2,181 $185.00 $403,485.00 $160.00 $348,960.00
454-168 SEALED EXPANSION JOINT LF 188 $150.00 $28,200.00 $137.00 $25,756.00
471-169 GRATE AND FRAME (BRIDGE DRAIN) EA 2 $2,700.00 $5,400.00 $2,500.00 $5,000.00

SUBTOTAL SCHEDULE 4 - OVERFLOW BRIDGE $2,791,085.82 $3,413,296.00

SCHEDULE 5 - STREET, BRIDGE, & PARK LIGHTING
610-170 FOUNDATION (ROADWAY ILLUM ASSEMBLY) EA 43 $2,000.00 $86,000.00 $1,992.29 $85,668.47
610-171 FURN & INSTALL HANDHOLE EA 4 $800.00 $3,200.00 $803.90 $3,215.60
610-172 TYPE B LUMINAIRE EA 2 $1,500.00 $3,000.00 $1,495.65 $2,991.30
610-173 TYPE C LUMINAIRE RELOCATE EA 3 $1,815.00 $5,445.00 $1,815.18 $5,445.54
610-174 FOUNDATION (PARK ILLUM ASSEMBLY) EA 3 $2,830.00 $8,490.00 $2,826.36 $8,479.08
618-175 CONDT (PVC) (SCH 40) (1") LF 235 $11.00 $2,585.00 $10.65 $2,502.75
618-176 CONDT (PVC) (SCH 40) (2") LF 7,814 $13.00 $101,582.00 $13.32 $104,082.48
618-177 CONDT (PVC) (SCH 80) (1") LF 205 $12.00 $2,460.00 $12.28 $2,517.40
618-178 CONDT (PVC) (SCH 80) (2") LF 276 $18.00 $4,968.00 $18.09 $4,992.84
618-179 CONDT (RM) (1") LF 112 $20.00 $2,240.00 $19.42 $2,175.04
618-180 CONDT (RM) (2") LF 2,757 $30.00 $82,710.00 $29.57 $81,524.49
620-181 ELEC CONDR (NO 10) BARE LF 1,662 $1.10 $1,828.20 $1.06 $1,761.72
620-182 ELEC CONDR (NO 10) INSULATED (XHHW) LF 3,244 $1.20 $3,892.80 $1.16 $3,763.04
620-183 ELEC CONDR (NO 6) BARE LF 1,679 $1.60 $2,686.40 $1.55 $2,602.45
620-184 ELEC CONDR (NO 6) INSULATED (XHHW) LF 3,851 $1.60 $6,161.60 $1.62 $6,238.62
624-185 RECESSED JUNCTION BOX EA 2 $570.00 $1,140.00 $573.28 $1,146.56
624-186 GROUND BOX TY A (122311) W/APRON EA 4 $820.00 $3,280.00 $815.91 $3,263.64
628-187 REMOVE ELEC SERVICE EA 1 $270.00 $270.00 $267.18 $267.18
628-188 ELEC SRV TY A 120/240 060 (NS)AL (E) PS(U) EA 3 $6,800.00 $20,400.00 $6,804.14 $20,412.42
690-189 REMOVAL OF GROUND BOXES EA 1 $210.00 $210.00 $206.37 $206.37
690-190 REMOVE CABLES LF 1,000 $0.60 $600.00 $0.59 $590.00

SUBTOTAL SCHEDULE 5 - STREET, BRIDGE, & PARK LIGHTING $343,149.00 $343,846.99

SCHEDULE 6 - SIGNALIZATION
416-191 DRILL SHAFT (TRF SIG POLE) (24 IN) LF 30 $185.00 $5,550.00 $185.99 $5,579.70
416-192 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 66 $425.00 $28,050.00 $425.65 $28,092.90
618-193 CONDT (PVC) (SCH 40) (2") LF 10 $19.00 $190.00 $18.95 $189.50
618-194 CONDT (PVC) (SCH 40) (3") LF 10 $23.00 $230.00 $22.37 $223.70
618-195 CONDT (PVC) (SCH 40) (3") (BORE) LF 89 $29.00 $2,581.00 $28.27 $2,516.03
618-196 CONDT (PVC) (SCH 40) (4") LF 8 $27.00 $216.00 $26.89 $215.12
618-197 CONDT (PVC) (SCH 40) (4") (BORE) LF 567 $30.00 $17,010.00 $29.94 $16,975.98
620-198 ELEC CONDR (NO.12) INSULATED LF 105 $1.00 $105.00 $1.04 $109.20
620-199 ELEC CONDR (NO.8) INSULATED LF 664 $1.40 $929.60 $1.38 $916.32
620-200 ELEC CONDR (NO.6) BARE LF 680 $1.60 $1,088.00 $1.55 $1,054.00
620-201 ELEC CONDR (NO.6) INSULATED LF 20 $1.60 $32.00 $1.62 $32.40
624-202 GROUND BOX TY D (162922)W/APRON EA 5 $1,100.00 $5,500.00 $1,022.78 $5,113.90
624-203 GROUND BOX TY E (122317)W/APRON EA 1 $960.00 $960.00 $959.78 $959.78
628-204 REMOVE ELEC SERVICE EA 1 $270.00 $270.00 $267.18 $267.18
628-205 ELC SRV TY D 120/240 070(NS)SS(E)PS(U) EA 1 $8,000.00 $8,000.00 $8,059.76 $8,059.76
680-206 INSTALL HWY TRF SIG (ISOLATED) EA 1 $25,000.00 $25,000.00 $24,404.15 $24,404.15

680-207 REMOVING TRAFFIC SIGNALS AND APPURTENANCES
EA 1 $3,020.00 $3,020.00 $3,016.07 $3,016.07

682-208 VEH SIG SEC (12")LED(GRN) EA 10 $230.00 $2,300.00 $229.49 $2,294.90
682-209 VEH SIG SEC (12")LED(GRN ARW) EA 6 $250.00 $1,500.00 $245.87 $1,475.22
682-210 VEH SIG SEC (12")LED(YEL) EA 10 $230.00 $2,300.00 $233.27 $2,332.70
682-211 VEH SIG SEC (12")LED(YEL ARW) EA 8 $240.00 $1,920.00 $235.79 $1,886.32
682-212 VEH SIG SEC (12")LED(RED) EA 10 $230.00 $2,300.00 $229.49 $2,294.90
682-213 VEH SIG SEC (12")LED(RED ARW) EA 8 $235.00 $1,880.00 $235.79 $1,886.32
682-214 PED SIG SEC (LED)(COUNTDOWN) EA 8 $480.00 $3,840.00 $479.23 $3,833.84
682-215 BACK PLATE (12")(3 SEC) EA 14 $140.00 $1,960.00 $140.90 $1,972.60
682-216 BACK PLATE (12")(5 SEC) EA 2 $175.00 $350.00 $172.40 $344.80
684-217 TRF SIG CBL (TY A)(12 AWG)(2 CONDR) LF 40 $1.50 $60.00 $1.51 $60.40
684-218 TRF SIG CBL (TY A)(14 AWG)(5 CONDR) LF 703 $1.90 $1,335.70 $1.88 $1,321.64
684-219 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 141 $2.00 $282.00 $2.01 $283.41
684-220 TRF SIG CBL (TY A)(14 AWG)(20 CONDR) LF 700 $6.00 $4,200.00 $5.61 $3,927.00
686-221 INS TRF SIG PL AM(S)1 ARM(55') EA 1 $36,000.00 $36,000.00 $35,965.47 $35,965.47
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686-222 INS TRF SIG PL AM(S)1 ARM(55')LUM EA 2 $39,000.00 $78,000.00 $39,065.78 $78,131.56
686-223 INS TRF SIG PL AM (MAST) (INSTALL ONLY) - 48' ARM EA 1 $8,500.00 $8,500.00 $8,464.81 $8,464.81
687-224 PED POLE ASSEMBLY EA 5 $2,100.00 $10,500.00 $2,104.36 $10,521.80
688-225 PED DETECT PUSH BUTTON (STANDARD) EA 8 $280.00 $2,240.00 $279.26 $2,234.08

6007-226 FIBER OPTIC PIGTAIL (12 FIBER) LF 165 $4.00 $660.00 $3.90 $643.50
6054-227 COAXIAL CABLE LF 78 $3.30 $257.40 $3.26 $254.28

TS.1.1-228 GRIDSMART SNGL. CAM. DUAL PROCESSOR CAM. SYS.
EA 1 $24,000.00 $24,000.00 $24,075.68 $24,075.68

TS.2.1-229 EMERGENCY VEHICLE PREEMPTION SYSTEM EA 1 $10,000.00 $10,000.00 $10,046.29 $10,046.29

TS.2.2-230
EMERG.VEHICLE PREEMPTION SYSTEM COMM. CABLE 
COMMUNICATION CABLE

LF 945 $2.30 $2,173.50 $2.22 $2,097.90

SUBTOTAL SCHEDULE 6 -  SIGNALIZATION $295,290.20 $294,075.11

SCHEDULE 7 - UTILITIES
401-231 FLOWABLE FILL CY 389 $315.00 $122,535.00 $150.00 $58,350.00
402-232 TRENCH EXCAV PROTECTION FOR WATER LINES LF 836 $5.00 $4,180.00 $5.00 $4,180.00

U.1.1-233 REMOVE EXISTING WATER LINE (ALL SIZES) LF 742 $50.00 $37,100.00 $50.00 $37,100.00
U.1.2-234 ABANDON EXISTING WATER LINE (ALL SIZES) LF 391 $5.00 $1,955.00 $5.00 $1,955.00
U.2.1-235 REMOVE & SALV EXIST FIRE HYDRANT ASSEMBLY EA 7 $1,000.00 $7,000.00 $1,000.00 $7,000.00
U.3.1-236 REMOVE & SALV EXIST WATER METER EA 7 $500.00 $3,500.00 $500.00 $3,500.00
U.4.1-237 REMOVE & SALV EXIST BLOW-OFF VALVE EA 2 $2,500.00 $5,000.00 $2,500.00 $5,000.00
U.5.1-238 REMOVE & SALV EXIST AIR RELEASE VALVE EA 1 $2,500.00 $2,500.00 $2,500.00 $2,500.00
U.6.1-239 ADJUST IRON PIPE BLOW-OFF TO GRADE EA 1 $3,500.00 $3,500.00 $3,500.00 $3,500.00
U.6.2-240 ADJUST WATER VALVE STACK TO GRADE EA 5 $500.00 $2,500.00 $500.00 $2,500.00
U.6.3-241 ADJUST BUTTERFLY VALVE MANHOLE TO GRADE EA 2 $2,500.00 $5,000.00 $2,500.00 $5,000.00
U.7.1-242 30" RCCP WATER LINE  (OPEN CUT) LF 757 $650.00 $492,050.00 $750.00 $567,750.00
U.7.2-243 12" PVC DR 18 WATER LINE (OPEN CUT) LF 79 $150.00 $11,850.00 $170.00 $13,430.00
U.8.1-244 30" BUTTERFLY VALVE EA 2 $70,000.00 $140,000.00 $35,000.00 $70,000.00
U.9.1-245 12" GATE VALVE EA 3 $7,000.00 $21,000.00 $8,000.00 $24,000.00
U.10.1-246 CONNECT TO EXISTING 30" WATER LINE EA 4 $40,000.00 $160,000.00 $40,000.00 $160,000.00

U.11.1-247
2" COMBINATION AIR RELEASE VALVE INCL. SERVICE 
LINE

EA 2 $20,000.00 $40,000.00 $20,000.00 $40,000.00

U.12.1-248 FIRE HYDRANT ASSEMBLY EA 6 $9,000.00 $54,000.00 $9,000.00 $54,000.00
U.13.1-249 3/4" METER & BOX INCLUDING SERVICE LINE EA 6 $3,500.00 $21,000.00 $3,500.00 $21,000.00
U.14.1-250 6" BLOW-OFF VALVE INCLUDING SERVICE LINE EA 3 $15,000.00 $45,000.00 $15,000.00 $45,000.00
U.15.1-251 30" CONCRETE WATER LINE ENCASEMENT CY 22 $150.00 $3,300.00 $250.00 $5,500.00
U.15.2-252 30" CONCRETE WATER LINE CAP CY 41 $150.00 $6,150.00 $250.00 $10,250.00
U.16.1-253 REMOVE AND SALVAGE LANDSCAPE PUMP EA 1 $2,000.00 $2,000.00 $500.00 $500.00

SUBTOTAL SCHEDULE 7 - UTILITIES $1,191,120.00 $1,142,015.00

SCHEDULE 8 - SPECIAL ITEMS
SP.1.1-254 CARE OF WATER EA 6 $25,000.00 $150,000.00 $50,000.00 $300,000.00
SP.2.1-255 IRRIGATION SYSTEM LS 1 $135,000.00 $135,000.00 $135,616.66 $135,616.66
SP.2.2-256 IRRIGATION TAP AND METER EA 1 $10,000.00 $10,000.00 $5,000.00 $5,000.00
SP.2.3-257 IRRIGATION CONTROLLER EA 1 $13,200.00 $13,200.00 $13,190.71 $13,190.71

162-258 PARK & SIGNAGE BERMUDA SOD SF 34,451 $0.50 $17,225.50 $0.44 $15,158.44

SUBTOTAL SCHEDULE 8 - SPECIAL ITEMS $325,425.50 $468,965.81

SCHEDULE 9 - CITY OF GRAND PRAIRIE BETTERMENTS
192-259 PARK & SIGN GROUND COVER EA 36 $32.00 $1,152.00 $31.45 $1,132.20
192-260 PARK & SIGN SHRUB EA 69 $110.00 $7,590.00 $106.64 $7,358.16
192-261 PARK & SIGN PLANTING BED MIX CY 3 $400.00 $1,200.00 $382.62 $1,147.86
192-262 3" SHADE TREE EA 19 $1,150.00 $21,850.00 $1,154.62 $21,937.78
192-263 3" ORNAMENTAL TREE EA 24 $1,100.00 $26,400.00 $1,094.32 $26,263.68
192-264 TREE BACKFILL (12" DEPTH) CY 20 $84.00 $1,680.00 $83.98 $1,679.60
192-265 MULCH (3" DEPTH) CY 10 $105.00 $1,050.00 $105.86 $1,058.60
432-266 PARK & SIGN 6" CONCRETE MOW STRIP SY 6 $66.00 $396.00 $120.00 $720.00
610-267 TYPE A LUMINAIRE EA 6 $1,500.00 $9,000.00 $1,481.95 $8,891.70
610-268 TYPE LPA LUMINAIRE EA 7 $9,700.00 $67,900.00 $9,664.31 $67,650.17
610-269 TYPE LPB LUMINAIRE EA 10 $7,700.00 $77,000.00 $7,633.87 $76,338.70
618-270 CONDT (PVC) (SCH 40) (1") LF 92 $11.00 $1,012.00 $10.77 $990.84
618-271 CONDT (PVC) (SCH 40) (2") LF 275 $14.00 $3,850.00 $13.86 $3,811.50
618-272 CONDT (PVC) (SCH 80) (2") LF 82 $17.00 $1,394.00 $16.20 $1,328.40
620-273 ELEC CONDR (NO 10) BARE LF 489 $1.20 $586.80 $1.21 $591.69
620-274 ELEC CONDR (NO 10) INSULATED (XHHW) LF 978 $1.40 $1,369.20 $1.31 $1,281.18
624-275 GROUND BOX TY A (122311) W/APRON EA 2 $815.00 $1,630.00 $815.91 $1,631.82

1004-276 TREE PROTECTION EA 15 $250.00 $3,750.00 $338.64 $5,079.60

SL.1.1-277 PARK SIGNAGE W/ LETTERS AND APPURTENANCES (CIP)
LS 1 $25,000.00 $25,000.00 $75,000.00 $75,000.00

WATER LINE "B"
402-278 TRENCH EXCAVATION PROTECTION LF 1,663 $20.00 $33,260.00 $20.00 $33,260.00

WL.1.1-279 8" PVC DR 18 WATER LINE (OPEN CUT) LF 226 $120.00 $27,120.00 $125.00 $28,250.00
WL.1.2-280 12" PVC DR 18 WATER LINE (OPEN CUT) LF 1,151 $150.00 $172,650.00 $150.00 $172,650.00
WL.2.1-281 12" PVC DR 18 WATER LINE (IN CASING) LF 50 $95.00 $4,750.00 $95.00 $4,750.00

WL.3.1-282
20" O.D. X 3/8" THICK STEEL CASING PIPE (BY OTHER 
THAN OPEN CUT)

LF 50 $805.00 $40,250.00 $805.00 $40,250.00

WL.4.1-283
12" DI WATER PIPE, REST JT, INCL HANGERS AND SWAY 
BRACES ON BRIDGE

LF 1,890 $150.00 $283,500.00 $175.00 $330,750.00

WL.4.2-284
12" DI WATER PIPE, RESTRAINED JOINT (OPEN CUT), 
INCL FITTINGS, BASE BENDS

LF 248 $180.00 $44,640.00 $205.00 $50,840.00
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WL.4.3-285
12" WATER LINE MECHANICAL EXPANSION JOINT, INCL 
HANGERS AND SWAY BRACES ON BRIDGE

EA 4 $17,000.00 $68,000.00 $17,000.00 $68,000.00

WL.4.4-286 12" WATER LINE FLEXIBLE EXPANSION JOINT ON BRIDGE
EA 2 $7,000.00 $14,000.00 $7,000.00 $14,000.00

WL.5.1-287 8" GATE VALVE EA 1 $4,500.00 $4,500.00 $4,500.00 $4,500.00
WL.5.2-288 12" GATE VALVE EA 5 $7,000.00 $35,000.00 $7,000.00 $35,000.00
WL.6.1-289 1" COMBINATION AIR RELEASE VALVE EA 4 $15,000.00 $60,000.00 $17,000.00 $68,000.00
WL.7.1-290 2.5" SERVICE LINE LF 38 $50.00 $1,900.00 $50.00 $1,900.00
WL.8.1-291 FIRE HYDRANT ASSEMBLY EA 3 $9,000.00 $27,000.00 $10,000.00 $30,000.00
WL.9.1-292 30" X 12" TAPPING SLEEVE CONNECTION EA 1 $15,000.00 $15,000.00 $36,054.56 $36,054.56

WL.10.1-293 CONNECT TO EXISTING 8" WATER LINE EA 1 $3,500.00 $3,500.00 $5,000.00 $5,000.00
WL.11.1-294 12" CONCRETE WATER LINE ENCASEMENT CY 10 $150.00 $1,500.00 $150.00 $1,500.00
WL.11.2-295 12" CONCRETE WATER LINE CAP CY 2 $150.00 $300.00 $150.00 $300.00

SUBTOTAL SCHEDULE 9 - CITY OF GRAND PRAIRIE BETTERMENTS $1,090,680.00 $1,228,898.04

SCHEDULE 10 - ADDITIVE ALTERNATES
AA.1.1-302 CEMENT TYPE I FOR SUBGRADE TON 1,776 $250.00 $444,000.00 $200.00 $355,200.00
AA.2.1-303 CEMENT TREATMENT (EXISITING BASE)(8") SY 55,490 $6.00 $332,940.00 $2.00 $110,980.00

SUBTOTAL SCHEDULE 10 - ADDITIVE ALTERNATES $776,940.00 $466,180.00

SCHEDULE 11 - ADDITIVE ALTERNATES FIBER OPTIC CONDUIT
110 EXCAVATION (REMOVE & DISPOSE OF TRASH) CY 846 $52.00 $43,992.00 $45.00 $38,070.00

402-296 TRENCH EXCAVATION PROTECTION LF 7,384 $35.00 $258,440.00 $34.39 $253,935.76
FO.1.1-297 4-WAY MULTI-DUCT LF 7,321 $23.00 $168,383.00 $45.00 $329,445.00
FO.2.1-298 1.25" SDR 13.5 HDPE INNERDUCT LF 8,132 $12.00 $97,584.00 $35.00 $284,620.00
FO.3.1-299 FIBER OPTIC COMMUNICATION BOX EA 1 $5,900.00 $5,900.00 $5,812.00 $5,812.00
FO.3.2-300 FIBER OPTIC GROUND BOX EA 13 $2,700.00 $35,100.00 $2,686.46 $34,923.98
FO.4.1-301 FIBER OPTIC SSTR JUNCTION BOX EA 8 $740.00 $5,920.00 $739.30 $5,914.40

900 REMOVAL OF HAZARDOUS MATERIALS ALW 1 $50,000.00 $50,000.00 $50,000.00 $50,000.00

SUBTOTAL SCHEDULE 11 - ADDITIVE ALTERNATES $665,319.00 $1,002,721.14

SUBTOTAL:  Schedule 1 - PAVING & GENERAL $23,287,322.05 $26,264,619.19
SUBTOTAL:  Schedule 2 - DRAINAGE $2,076,658.00 $2,364,431.09
SUBTOTAL:  Schedule 3 - WEST FORK TRINITY RIVER BRIDGE $14,748,972.63 $16,484,038.50
SUBTOTAL:  Schedule 4 - OVERFLOW BRIDGE $2,791,085.82 $3,413,296.00
SUBTOTAL:  Schedule 5 - STREET, BRIDGE, & PARK LIGHTING $343,149.00 $343,846.99
SUBTOTAL:  Schedule 6 - SIGNALIZATION $295,290.20 $294,075.11
SUBTOTAL:  Schedule 7 - UTILITIES $1,191,120.00 $1,142,015.00
SUBTOTAL:  Schedule 8 - SPECIAL ITEMS $325,425.50 $468,965.81
SUBTOTAL:  Schedule 9 - CITY OF GRAND PRAIRIE BETTERMENTS $1,090,680.00 $1,228,898.04

Bid No 1 Bid No 2

TOTAL BASE BID:
$46,149,703.20 $52,004,185.73

SUBTOTAL:  SCHEDULE 10 - ADDITIVE ALTERNATES $776,940.00 $466,180.00
SUBTOTAL:  SCHEDULE 11 - ADDITIVE ALTERNATES FIBER OPTIC CONDUIT $665,319.00 $1,002,721.14

TOTAL OF ADD ALTERNATES $1,442,259.00 $1,468,901.14

Bid No 1 Bid No 2

TOTAL BASE BID WITH ADD ALTERNATE:
$47,591,962.20 $53,473,086.87


