BIQ NO: 2017-032-0000	Bid No. 2017-032-6656			Vendor No. 1		Vendor No. 2		
Onanina Data: 04 02 2017				Makou, Inc.		Pavecon Pu	blic Works, L.P.	
	Contract for CDBG FY 2016				arkside Dr.		y Orr Blvd.	
	Lancaster st. Improvements-Curb							
	and Gutter Phase Project No.				n, TX 76001	Grand Prairie, TX 75050		
	6CD03-P			PH: 81	7-798-5426	PH: 97	2-263-3223	
				Contact: Maqs	ontact: Maqsood Khan		Contact: Russell Harris	
	DESCRIPTION							
	PAVING & DRAINAGE			December	ided for Award			
ITEM	Preparing Right Of Way	UNIT	QUANTITY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	
II CIVI	Removing Concrete & Asphalt - Pavement	UNII	QUANTITY	UNII PRICE	EXICIOION	UNII PRICE	EXICIOION	
	(Sawed Breakout Groove)							
100	Excavation (Unclassified Roadway)	Sta.	8	\$350.00	\$2,800.00	\$770.00	\$6,160.00	
100	Embankment - Type D, Class 1, (From Onsite)			·		·		
104	(DC) (Contingency)	SY	800	\$10.00	\$8,000.00	\$7.21	\$5,768.00	
	Embankment - Type A, Class 2, (From Offsite)	CY	220	\$15.00	\$3,300.00	\$41.84	\$9,204.80	
110	(DC) (Contingency)					· ·		
132	Topsoil, Class 3	CY	25	\$15.00	\$375.00	\$40.17	\$1,004.25	
132	Sodding For Erosion Control (Bermuda)	CY	25	\$15.00	\$375.00	\$42.11	\$1,052.75	
400	Sodding For Erosion Control (St. Augustine)	CY	25	\$10.00	\$250.00	\$70.37	\$1,759.25	
160						·		
	Flexible Base - Temporary Paving, Modified Type E (100% R.A.P.) (3" Thick)	SY	300	\$12.00	\$3,600.00	\$8.53	\$2,559.00	
162	(Contingency)	31	300	\$12.00	φ3,000.00	φ6.53	φ2,339.00	
102	Reworking & Compacting Subgrade (Type D)							
162	(6" Thick) (DC)	SY	100	\$13.00	\$1,300.00	\$9.14	\$914.00	
	Cement Treated Base (6" Thick) (Strength	SY	200	\$25.00	\$5,000.00	\$17.46	\$3,492.00	
247	Class "L") (Measurement "C" SY) (DC)							
	Concrete Pavement - (Valley Gutter) (Variable	SY	975	\$20.00	\$19,500.00	\$7.74	\$7,546.50	
	Width & Length) (6" Thick) (Class A - 3,000	٥.	0.0	Ψ20.00	ψ.ο,οοο.οο	Ų	ψ1,010.00	
251	psi) (Min. 5 Sacks Cement/SY) (Reinf.) Mobilization	0)/	4.470	₽05.00	\$00.0F0.00	f04.00	£00.007.40	
276	Barricades. Signs, and Traffic Handling -	SY	1,170	\$25.00	\$29,250.00	\$24.22	\$28,337.40	
360	Including 2 Project Signs	SY	60	\$85.00	\$5,100.00	\$108.75	\$6,525.00	
300	Temporary Erosion and Sediment Control -							
500	Fence (Install & Remove)	LS	1	\$5,000.00	\$5,000.00	\$41,000.00	\$41,000.00	
	Temporary Erosion and Sediment Control -	MO	3	\$1,500.00	\$4,500.00	\$3,500.00	\$10,500.00	
502	Curb Inlet Protection (Install & Remove)							
	Concrete Curb & Gutter (6" Height) (30" Wide)							
	(6" Thick) (Class A - 3,000 psi) (Min. 5 Sacks	LF	60	\$60.00	\$3,600.00	\$6.10	\$366.00	
506	Cement/CY) (Reinf.)							
	Sidewalks Constate (4" Thick) (Cl A	Г.	, 	¢2,000,00	# 2 022 02	¢400.00	¢400.00	
506	Sidewalks - Concrete (4" Thick) (Class A - 3,000 psi) (Min. 5 Sacks Cement/CY) (Reinf.)	Ea.	1	\$2,000.00	\$2,000.00	\$190.00	\$190.00	
500	o,ooo poi) (wiiii. o odoko Cemeni/CT) (Keilii.)		 			1		
	Sidewalks - Barrier Free Ramp For 4' Sidewalk	. –					<u>.</u>	
	Away From Curb (4" Thick) (Class A - 3,000	LF	1,670	\$32.00	\$53,440.00	\$36.60	\$61,122.00	
529	psi) (Min. 5 Sacks Cement/CY) (Reinf.)							
	Mailbox Assemblies - Existing (Temporary	SY	64	\$85.00	\$5,440.00	\$207.00	\$13,248.00	
531	Remove, Relocate, & Reset)	31	04	φο5.00	φο,440.00	φ∠υ7.00	φ13,248.00	
	Mailbox Assemblies - New Brick and Mortar	Ea.	2	\$2,000.00	\$4,000.00	\$2,770.90	\$5,541.80	
531	Mailbox							
560	SUBTOTAL - PAVING & DRAINAGE	Ea.	22	\$150.00	\$3,300.00	\$280.00	\$6,160.00	
560	JUDI OTAL - PAVING & DRAINAGE	Ea.	1	\$1,500.00	\$1,500.00	\$2,810.00	\$2,810.00	
	WATER SERVICES				\$161,630.00	 	\$215,260.75	
	Replace & Install 1" Long Water Service & 1 -				ψ101,030.00	 	ψ£13,200.73	
	Meter Box, Complete NCTCOG							
	Trench Safety, Complete					1		
6004	Investigation	EA	11	\$2,800.00	\$30,800.00	\$4,000.00	\$44,000.00	
6018		LS	1	\$5,000.00	\$5,000.00	\$980.00	\$980.00	
6020	SUBTOTAL - WATER SERVICES	Ea.	2	\$2,500.00	\$5,000.00	\$1,500.00	\$3,000.00	
	MISCELLANEOUS				\$40,800.00		\$47,980.00	

Opening Date: 04.02-2017	Bid No. 2017-032-6656			Vendor No. 1	Vendor No. 1		Vendor No. 2	
	Contract for CDBG FY 2016 Lancaster st. Improvements-Curb and Gutter Phase Project No. 6CD03-P			Makou, Inc. 6204 Parkside Dr. Arlington, TX 76001 PH: 817-798-5426		Pavecon Public Works, L.P. 3022 Roy Orr Blvd. Grand Prairie, TX 75050 PH: 972-263-3223 Contact: Russell Harris		
	DESCRIPTION							
	PAVING & DRAINAGE			Recommer	Recommended for Award			
ITEM	Preparing Right Of Way	UNIT	QUANTITY	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	
	Partnering Workshop							
599	SUBTOTAL - MISCELLANEOUS	LS	0	\$0.00	\$0.00	\$1,500.00	\$0.00	
					\$0.00		\$0.00	
					<u>-</u>			
	TOTAL BID:							
					Bid No. 1		Bid No. 2	
					\$202,430.00		\$263,240.75	