



June 24, 2009

Addendum No. 1
Bid No. 2009-084-4426
Contract to Widen the Concrete Driveway at the Grubb Street
Entrance of the Mesquite Government Center and Related Services

Whereas, the Bid Due Date, is hereby amended/changed to read as follows:

Monday, July 6, 2009; 2:00 P.M., CST

Except as provided herein/above, all other specification requirements of the original bid referenced shall remain unchanged in and full force and effect. This addendum should be signed and returned with your proposal package on or before Monday, July 6, 2009; 2:00 P.M., CST

This addendum is hereby acknowledged, understood and considered in our proposal.

Printed Name: _____

Signature of Authorized Representative: _____

Title: _____

Company: _____

Date: _____