



**DALLAS COUNTY  
PURCHASING DEPARTMENT**  
Records Building, 500 Elm Street, Suite 5500  
Dallas, Texas 75202

**Michael Frosch  
Purchasing Director**

September 12, 2022

**ADDENDUM #2  
IFB No. 2022-048-6963  
Harry Hines Multimodal MCIP 40216**

**WHEREAS,**

By way of this addendum the following changes have been made to the solicitation:

The Addendum #1 Acknowledgement Sheet contains an error. The line, "Item 0531-6002 Conc Sidewalks update quantity from 3,745 to 3,684," should read, "Item 0531-6002 Conc Sidewalks update quantity from 3,745 to 3,686." The attached Title Sheet and Sheet: 6 Summary Sheet accompanying the Addendum #1 Acknowledgement Sheet are accurate.

**WHEREAS.**

All other specifications of the original bid remain the same.

**Except as provided herein / above, all other specification requirements of the original solicitation referenced shall remain unchanged in and full force and effect. This addendum should be signed and returned with your Solicitation package on or before Thursday, October 20, 2022 @ 2:00 P.M. (CT).**

**This addendum is hereby acknowledged, understood and considered in our Solicitation.**

**This addendum is hereby acknowledged, understood, and considered in our Solicitation.**

**Printed Name:** \_\_\_\_\_

**Signature of Authorized Representative:** \_\_\_\_\_

**Title:** \_\_\_\_\_

**Company:** \_\_\_\_\_

