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DALLAS COUNTY 

PURCHASING DEPARTMENT 
Records Building, 500 Elm Street, Suite 5500 

Dallas, Texas 75202 
 

Michael Frosch 
Purchasing Director 

 
 
 
 

August 6, 2026 
 

ADDENDUM #3 
IFB 2026-040-7125 LETOT RTC AND LETOT SHELTER GENERATORS REPLACEMENT 

 
Whereas, 
 
By way of the addendum, the following changes have been made to the solicitation: 
 
Whereas, 
 

• Addendum# 1 for Drawings and Specifications are attached. 
  

• The bid closing date is hereby extended until August 20, 2026, at 2:00 p.m.  
 

• Site Visit Date: August 13, 2026, Time: 10:00 a.m. 
Site Visit Location: 10503 Denton Drive, Letot – Juvenile Center, Dallas, TX 
75220 

 
Whereas, 
 
Answers to questions received prior to the questions deadline are as follows:  

Q1 Is an estimated cost available? 

A1 Dallas County does not have an estimated cost at this time. Contractor to provide bids 

based on the scope outlined in the construction documents. 

Q2 Provided we meet or exceed the specifications for this project, could Generac be 

considered an approved manufacturer? 

A2 No substitution allowed. 

Q3 S-001 calls out 055100 Metal Stairs, but there is nothing included with the specs? 

Please advise. 
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A3 Spec section 055000, Metal Fabrications, has been added. Refer to Specifications 

Addendum No.1 

Q4 We would be grateful for confirmation that as this is a residential facility, all work 
should be planned for normal working hours? 

A4 Confirmed. 

Q5 Is there any Engineer's Estimate available for this project? 

A5 No, refer to previous comment. 
 

Q6 Will any provision be made for the Contractor to have a small laydown yard to include 
facilities for staff or does Contractor need to make arrangements for everything other 
than installation to be conducted offsite? 

A6 The County will make reasonable accommodations for a laydown yard depending on 
the requirements. However, the contractor should consider for its own laydown yard to 
be located outside of the project site limits if needed. 

 
Q7 Can you please confirm that the bid bond can be uploaded electronically to BidNet and 

it does not have to be delivered in hard copy to Dallas County? 

A7 Yes, the bid bond can be submitted through Bidnet. 

Q8 We understand every person onsite will need to undergo an extensive background 
check before being badged and allowed onsite. Is there a cost to conducting each 
background check that Contractors should be aware of? 

A8 Yes, there is a cost of $10 for the background check. 

Q9 Will Contractors be given a second opportunity to walk the site with County and 
Facility personnel? 

A9 Due to issuance of Drawings Addendum No.1, a second site walkthrough for all the 
bidders is anticipated on the week of August 10th. The specific date and time will be 
confirmed by the Purchasing Department and published in Bidnet. 

Q10 Generator brand restrictions create longer lead times and higher prices, which causes 
waste for public funds.  This project only shows 1 approved brand, meaning the 
competitive process is not allowed to play out.  We can deliver the 200kw and 350kw 
generators in 6-8 weeks, an equal product arriving at least 6 months faster than the 
approved brand, allowing the equipment to be installed before next winter.  Assuming 
we meet or exceed all specifications in their entirety, will GenServe be added as an 
approved generator supplier / manufacturer for this project?  GenServe is a well-
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established national generator service and sales company since 1990 and employs 
over 400 people.  I have attached a preliminary submittal for our proposed substitutes 
for your review.  References for like projects available upon request.   

A10 No substitution allowed. 

Q11 The plans call for UL2085 generator fuel tanks. There is a common misconception 
about where these tanks are required, causing engineers to add them to designs as a 
CYA.  UL2085 tanks are extremely costly, slows delivery time and very heavy, which 
also increases the costs for the foundation, delivery, and crane services.  UL2085 is 
the IFC code required for INDOOR fuel storage, as the UL designation indicates fire 
resistance.  A generator going into a parking lot or on a housekeeping pad will never 
be engulfed in flames, therefore the fire resistance is meaningless.  We have had the 
City of Dallas generator contract for 10 years now and I know the DFR management 
well.  UL2085 is not required for permitting on any outdoor fuel storage tank, with no 
quantity limitations.  For additional protection of the fuel storage tank, the City of Dallas 
Fire Inspection Office requires impact protection, which must include bollards where 
subject to vehicular impact.  UL2085 does not provide additional protection for an 
outdoor installation and is a huge waste of money, at least $100k, for this 
project.  Assuming we can get the standard UL142 tank approved with City of Dallas 
Permitting Dept., will the standard UL-142 tank including Dallas Fire Code accessories 
be acceptable?   

A11 The permitting for this project will be with the Dallas County Fire Marshal Office and 
not with the City of Dallas. Per IFC section 605.4.1.1, UL 2085 is an approved 
standard for outdoor fuel storage tanks, and this is the County requirement. 

 
Except as provided herein/above, all other specification requirements of the original 
solicitation referenced shall remain unchanged in full force and effect. This addendum 
should be signed and returned with your Solicitation package on or before 8/20/2026, @ 
2:00 p.m. (CST). 
 


