



**DALLAS COUNTY  
PURCHASING DEPARTMENT**

Records Building, 500 Elm Street, Suite 5500  
Dallas, Texas 75202

**Michael Frosch  
Purchasing Director**

January 16, 2026

**ADDENDUM #1  
IFB 2026-010-7095 POST OAK PRESERVE TRAIL REHABILITATION**

Whereas,

The following changes, additions, and/or clarifications are made to the IFB documents:

**I. Clarification of Estimated Project Cost**

The engineers' estimated construction cost for this project is \$400,255.00. This figure is provided for reference only.

**II. Addition of Bid Cost Sheet**

The Exhibit F – Cost Sheet attachment was inadvertently omitted from the initial IFB posting. The cost sheet is hereby attached to this Addendum and incorporated into the IFB documents. Attachment: Exhibit F – Cost Sheet.

**Except as provided herein/above, all other specification requirements of the original solicitation referenced shall remain unchanged in full force and effect. This addendum should be signed and returned with your Solicitation package on or before 2/26/2026, @ 2:00 PM (CST).**