



**DALLAS COUNTY
PURCHASING DEPARTMENT**

Records Building, 500 Elm Street, Suite 5500
Dallas, Texas 75202

**Michael Frosch
Purchasing Director**

January 27, 2026

**ADDENDUM #2
IFB 2026-010-7095 POST OAK PRESERVE TRAIL REHABILITATION**

Whereas,

The following changes, additions, and/or clarifications are made to the IFB documents:

I. Update Onsite Walk Date

The Onsite walk date is moved to **February 11, 2026 @ 12:30 PM (CST)**. Onsite attendance is recommended, not required.

II. Update Question Acceptance Deadline

The Question Acceptance Deadline is moved to **02/13/2026 @ 04:00 PM (CST)**.

Whereas,

Answers to the questions are as follows,

Q1: Subcontractor

Good morning. Is there any subcontracting on this job? I am Hassan Reed with HGR Cement and we are a small business that hauls concrete. We lease out our certified trucks along with drivers to haul concrete from the plant to job sites. Take a look at our capabilities at www.hgrcorporation.com.

A: Dallas County encourages small business enterprise (SBE) and the utilization of qualified SBE's, by the general contractor, for the County's procurement of goods, equipment, services, and construction projects.

Except as provided herein/above, all other specification requirements of the original solicitation referenced shall remain unchanged in full force and effect. This addendum should be signed and returned with your Solicitation package on or before 2/26/2026, @ 2:00 PM (CST).